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1. Job No. C-91-391-12, I-94 from Wisconsin State Line to IL 173, Phase III Project, Lake 
County, Region One/District One.   
 
This project requires 25% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 01, 2012 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to provide construction inspection for the 
improvement of I-94 from the Wisconsin State Line to IL 173. Work includes, but is not limited 
to, pavement reconstruction from south of the State line to just south of Rosecrans Road (IL 
173) and bridge replacement of IL 173 over I-94. The improvement is located in the Villages of 
Wadsworth and Old Mill Creek. Other work includes widening of I-94 and reconstruction of I-94 
and reconstruction of Rosecrans Road (IL 173) and IL 173 ramps, and includes full bridge 
reconstruction of the IL 173 structure spanning I-94. This reconstruction will include the removal 
of existing pavement, shoulder, substructure and superstructure; fabricating and erecting new 
substructure and superstructure elements over I-94 for the structure spanning I-173; placing 
PCC pavement and HMA shoulders; storm sewer removal/installation to facilitate drainage 
requirements; construction and subsequent removal of temporary pavement to maintain traffic 
during staged construction; earthwork, installation of roadway lighting along throughout the 
project limits including IL 173 and Russell Road and all incidental and collateral work necessary 
to complete the project as shown in the plans and described herein.  
  
The following Structures are expected to be included: 
 

• S.N. 049-0058 [Existing IL 173 over I-94] 
• S.N. 046-0535 [Proposed IL 173 over I-94] 

 
The department will furnish the Consultant with Plans and Specifications.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  
 
The Consultant will also provide the tools of the trade. These tools will include an office 
computer system capable of running ICORS software. The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications.  

Professional Transportation Bulletin 164 Published May 3, 2012



 
The anticipated construction completion date for this project is October 31, 2013 plus 10 
working days. The Consultant must complete and submit final measurements, calculations and 
final contract records documents to the department no later than six (6) weeks after the 
completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer (An Illinois Licensed Professional Engineer is desired). 

• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 

• The Materials Coordinator (RE Materials Training class is preferred) 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

• Materials Laboratory (prequalified in QA HMA & Aggregated and QA PCC & Aggregate) 

• The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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2. Job No. C-91-393-12, I-57 at Stunkel Road, Phase III Project, Will County, Region 
One/District One.   
 
This project requires 25% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 01, 2012 at 11:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to provide construction inspection for the 
improvement of I-57 at Stunkel Road. The work under this contract includes, but is not limited 
to, the replacement of the existing grade separation structure at Stunkel Road over I-57 with a 
new, longer, structure, which will carry an improved Stunkel Road over I-57, construction of a 
new interchange and all incidental and collateral work necessary to complete the improvement. 
 
The following Structures are expected to be included: 
 

• S.N. 099-0200 [Existing Stunkel Road Bridge over I-57] 
• S.N. 099-0526 [Proposed Stunkel Road Bridge over I-57] 

 
The department will furnish the Consultant with Plans and Specifications.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  
 
The Consultant will also provide the tools of the trade. These tools will include an office 
computer system capable of running ICORS software. The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications.  
 
The anticipated construction completion date for this project is September 01, 2013 plus 5 
working days. The Consultant must complete and submit final measurements, calculations and 
final contract records documents to the department no later than six (6) weeks after the 
completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer (An Illinois Licensed Professional Engineer is desired). 
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• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 

• The Materials Coordinator (RE Materials Training class is preferred) 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

• Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate) 

• The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
categories to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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3. Job No. D-91-412-12, Project Management (PM) for Phase I, II and/or III Projects, Various 
Routes, Various Counties, Region One, District One. 
 
This project requires 10% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 27, 2012 at 9:00 A.M. at the Region 
One, District One office in Schaumburg. 
 
A Project Manager (PM) Consultant is required for Phase I, II and/or III engineering services. 
The PM will support IDOT staff in managing local agency projects. This work involves working 
directly with the local agency and their consulting firms as well as other bureaus in the 
department. Work Orders under a blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. 
 
Joint ventures will not be allowed on this project. 
 
The PM will be expected to perform work similar to an IDOT Local Roads Project Engineer & 
staff. Key staff from the PM will usually be required to perform the work in the District offices. 
This work may include engineering, technical support, engineering management, project control, 
administrative services and field assignments necessary in bringing completion to projects 
expeditiously.   
 
The selected Consultant and/or their subconsultants on this project are prohibited from 
managing contracts where either party is the prime Consultant or a subconsultant.  The selected 
firm and/or their subconsultants may not manage another firm if the relationship was reversed 
during another phase of work.  
 
The work anticipated for the local roads projects may include: 

• Manage and/or coordinate Local Agency preliminary engineering projects assigned, 
including Phase I reviews in accordance with IDOT and Federal standards and contract 
administration. 

• Manage and/or coordinate environmental work effort as related to assigned projects. 
• Hold regular progress meetings and briefings for IDOT including FHWA where details of 

project and progress are presented 
• Work anticipated to manage Phase II projects: 

• Schedule and hold progress meetings as required to meet target letting dates 
• Coordinate submittals with other bureaus and agencies 
• Review documents in accordance with IDOT and Federal standards 
• Perform all necessary procurement roles as required 
• Manage and track project-level cost, schedule and budget requirements 
• Coordination with program-level and assigned project-level controls personnel 

• Work anticipated for Project Control and Administration 
• Preparation and review documents for federal, state and MFT reimbursements 
• Maintenance of various status reports for administrative coordination with other 

bureaus or local agencies. 
• Updated records of Project Control Numbers and provide them as needed 
• Prepare, review and record joint agreements and engineering agreements 
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• Process invoice reimbursements and maintain related records. 
• Assist others in preparing executive reports 
• Any other work as may be required to complete local roads projects 

 
The completion date for this contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibits A & B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person(s) who will perform the duties of Project Engineer, those individuals in 

charge who is directly involved in the development of the contract documents (must be 
an Illinois Licensed Professional Engineer a minimum of five years highway design 
experience is desired). 

 
• Staff assigned to manage the NBIS bridge inspection database (a minimum of five years 

experience in bridge inspection and reporting is desired). 
 

• Staff assigned to perform QC/QA duties; materials coordination, and utility coordination 
(a minimum of five years experience in highway construction is desired)  

 
The prime firm must be prequalified in the following categories to be considered for this project:   
  

Highways (Roads and Streets) 
Structures (Highway: Typical) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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4. Job No. D-91-424-12, US 45 (Millburn Bypass) from Country Place to north of 
Independence Boulevard, Phase II Project, Lake County, Region One, District One.   
 
This project contains Federal Funds.   
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 25, 2012 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and cost estimates for the improvement of US 45 Millburn Bypass (Preferred Alternate A4) as 
supported by the Lake County Board and the department to be finalized after the Public 
Hearing.  US 45 will be realigned from Country Place to north of Independence Boulevard for a 
distance of approximately 1.5 miles.  Two through lanes in each direction separated by a 22 foot 
and variable median is expected to be provided.  Preferred Alternate A4 includes re-alignment 
of Grass Lake Road to the south to meet the intersection of Millburn Road at existing US 45.  
The Grass Lake Road re-alignment creates a new signalized intersection with the US 45 
Bypass.  Two separate single span structures as well as retaining wall plans are expected to be 
required. 
 
The department will furnish the Consultant with available microfilm plans, project report, location 
drainage study, hydraulics reports, pavement design, and other available applicable items.  
 
The estimated construction cost for this project is $15,100,000.  The Consultant’s work includes 
preparation of contract plans, specifications, cost estimates, and all other work required to 
complete the improvement.  The completion date for this contract will be 24 months after 
authorization to proceed. 
  
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
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The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highway (Roads & Streets) 
Structures (Highway: Simple) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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5. Job No. C-91-406-12, IL 25 from Dunham Road to Stearns Road, Phase III Project, Kane 
County, Region One/District One.   
 
This project contains Federal Funds. 
 
This project requires 25% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 01, 2012 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to provide construction inspection for the 
improvement of IL 25 from Dunham Road to Stearns Road. This improvement begins at a point 
on the alignment of IL 25 at the north approach of the IL 25 structure over Brewster Creek and 
extends in a northeasterly direction towards Dunham Road for approximately a mile along IL 
25/Stearns Road. The improvement also includes the intersections of Stearns Road and IL 25 
for approximately 600 feet along Stearns Road and the Gilbert Street at IL 25/Stearns Road for 
about 900 feet along Gilbert Street. This improvement is located in Kane County within St. 
Charles Township. Work includes but is not limited to, roadway widening and reconstruction to 
accommodate a four-lane divided arterial with a 30-foot grass median. Major intersections will 
be improved by adding turn lanes and include proposed traffic signal modernization and 
interconnection. The proposed pavement is jointed PCC with a thickness of 10” on IL 
25/Stearns Road with curb and gutter. Gilbert Street and the south 500 feet of IL 25 will consist 
of full-depth HMA. This project also includes the replacement of the existing Union Pacific 
Railroad (UPRR) over IL 25/Stearns Road structure, the construction of a proposed IL 
25/Stearns Road structure over the East Branch of Brewster Creek, the construction of a 
temporary shoo-fly structure for the UPRR over IL 25/Stearns Road and a retaining wall in the 
northeast quadrant of the intersection of IL 25/Stearns Road/Gilbert Street intersection. 
Coordination with the Chicago Central and Pacific Railroad (CCPRR) to complete the proposed 
at-grade crossing is included. This project also includes drainage improvements consisting of 
open ditches and a closed drainage system, landscaping, and all incidental and collateral work 
necessary to complete the project as shown on the plans and as described herein. 
 
The following Structures may be included: 
 
• S.N. 045-3168  [UPRR over IL 25/Stearns Road] 
• S.N. 045-2033  [IL 25/Stearns Road over East Branch Brewster Creek] 

 
The department will furnish the Consultant with Plans and Specifications.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
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Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  
 
The Consultant will also provide the tools of the trade. These tools will include an office 
computer system capable of running ICORS software. The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications.  
 
The anticipated construction completion date for this project is September 30, 2014. The 
Consultant must complete and submit final measurements, calculations and final contract 
records documents to the department no later than six (6) weeks after the completion of the 
project. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer (An Illinois Licensed Professional Engineer is desired). 

• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 

• The Materials Coordinator (RE Materials Training class is preferred) 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

• Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate) 

• The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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6. Job No. D-91-436-12, FAP 330 (US 45) from 131st Street to 179th Street, Phase II Project, 
Cook County, Region One, District One.   
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 26 2012 at 9:00 A.M. at the Region 
One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the engineering required for completion of  
multiple contract plans specifications & estimates including structure plans and  roadway plans 
for the improvement of US 45 from 131st Street to 179th Street. The documents have been 
partially completed. The project’s scope of work includes widening and reconstruction of the 
existing roadway, which provides two through lanes in each direction with mountable median to 
provide three through lanes in each direction separated by a landscaped barrier median. Work 
is expected to include intersection improvements additional auxiliary lanes, an improved closed 
drainage system, traffic signal modernizations/new installation, upgraded roadway lighting, plus 
new and replacement sidewalk, construction of multi-use path, and all other work required to 
complete the project. 
 
The department will furnish the Consultant with project report, hydraulic report, location 
drainage study, pavement design, partially completed contract documents, available microfilm 
plans, any available data, and existing developed contract plans.   
 
The estimated construction cost for this project is $61,400,000.  The Consultant's work includes 
preparation of roadway plans, surveys, and geotechnical engineering services.  The completion 
date for this contract will be six (6) months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work with 
adequate plan review experience). 

 
• The person who will perform the work in the area of geotechnical analysis and the 

preparation of the Roadway Geotechnical Report (RGR) (must be an Illinois Licensed 
Professional Engineer). Geotechnical Services (General Geotechnical Services) 
prequalification categories requirement maybe completed by Sub and/or Prime. 
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• The person who will be in-charge of surveys (must be an Illinois Licensed Professional 
Land Surveyor).  Survey prequalification category requirement may be completed by 
Sub and/or Prime.   
 

• The person who will be in charge of traffic signals (must be an Illinois Licensed 
Professional Engineer).  Traffic Signal prequalification category requirement may be 
completed by Sub and/or Prime. 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads and Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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7. Job No. C-91-408-12, Movable Bridge Projects in Joliet Area, Phase III Project, Will 
County, Region One/District One.   
  
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 01, 2012 at 9:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required to provide construction inspection for the 
improvement of Movable Bridges in the Joliet Area. Work includes, but is not limited to, 
automation and communications work for the six movable IDOT bridges in the City of Joliet to 
add the capability to remotely operate them from the IDOT bridge office / maintenance building 
located near the Jackson Street Bridge. Work at each of the six movable bridges includes the 
replacement of the existing control system with a new PLC/SCADA based system, replacement 
of existing bridge main drives with flux-vector type drives, the addition of CCTV cameras and 
equipment, and the addition of security upgrades to each bridge’s operator’s house. New CCTV 
cameras and equipment will also be installed on the I-80 Bridge, and a new dedicated fiber optic 
communications network will be installed to transfer data from the CCTV cameras and bridge 
control systems back to the IDOT bridge office building. This will require lengthy fiber optic cable 
runs along IDOT Right of Way. Work at the IDOT bridge office building includes building 
renovations to provide access and accommodations for bridge operators, installation of a new 
automatic transfer switch and backup generator for building power, and new PLC/SCADA and 
CCTV equipment for remote control operations, and all incidental and collateral work necessary 
to complete the project as shown in the plans and described herein.  
 
The following Structures are expected to be included: 
 

• S.N. 099-0239 [Jackson Street over Des Plaines River] 
• S.N. 099-0101 [Cass Street over Des Plaines River] 
• S.N. 099-0166 [Jefferson Street over Des Plaines River] 
• S.N. 099-9901 [Ruby Street over Des Plaines River] 
• S.N. 099-9903 [Brandon Road over Des Plaines River] 
• S.N. 099-9904 [McDonough Street/US 6/US 52 over Des Plaines River] 

 
The department will furnish the Consultant with Plans and Specifications.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles and appropriate 
test equipment necessary to complete this project. The Consultant will furnish an Assistant 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  
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The Consultant will also provide the tools of the trade. These tools will include an office 
computer system capable of running ICORS software. The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications.  
 
The anticipated construction completion date for this project is June 30, 2015.  The Consultant 
must complete and submit final measurements, calculations and final contract records 
documents to the department no later than six (6) weeks after the completion of the project.   
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Assistant Engineer. (The Engineer shall be experienced with movable bridges and 
bridge automation systems, programmable logic controllers, electric motors, CCTV and 
fiber optic systems. The Assistant Engineer shall preferably be an Illinois licensed 
Electrical Engineer). 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 

Statement of Interest must also include the Consultant’s relevant bridge projects completed by 
the firm using the Consultant’s key personnel staff as listed above.   

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
  

Professional Transportation Bulletin 164 Published May 3, 2012

mailto:SOIPTB@dot.il.gov


8. Job No. D-91-126-12, FAU 1504 (55th Street) from West of US 12/20/45 (Lagrange Road) to 
East Avenue, Phase II, Cook County, Region One, District One.   
 
This project requires 25% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 26 2012 at 1:00 P.M. at the Region 
One, District One Office in Schaumburg. 
 
Phase II engineering services are required for improvements to 55th Street from West of US 
12/20/45 (Lagrange Road) to East Avenue.  The Consultant’s work is expected to consist of 
preparing plans, specifications, and cost estimates for the reconstruction of the roadway for the 
55th Street and US 12/20/45 intersection in Cook County.  The improvement is expected to 
consist of traffic signal modernization with emergency vehicle signal pre-emption equipment, 
enclosed drainage, and other incidental work required to complete the project. 
 
The department will furnish the Consultant with project report, hydraulic report, location 
drainage study, pavement design, available microfilm plans, and any available data.  
 
The estimated construction cost for this project is $5,260,000.  The Consultant's work includes 
preparation of roadway plans, surveys, and geotechnical engineering services.  The completion 
date for this contract will be 18 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work with 
adequate plan review experience). 

 
• The person who will perform the work in the area of geotechnical analysis and the 

preparation of the Roadway Geotechnical Report (RGR) (must be an Illinois Licensed 
Professional Engineer). Geotechnical Services (General Geotechnical Services) 
prequalification categories requirement maybe completed by Sub and/or Prime. 
 

• The person who will be in-charge of surveys (must be an Illinois Licensed Professional 
Land Surveyor). Surveying prequalification category requirement may be completed by 
Sub and/or Prime. 
 

• The person who will be in charge of traffic signals (must be an Illinois Licensed 
Professional Engineer).  Traffic Signal prequalification category requirement may be 
completed by Sub and/or Prime. 
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The prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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9. Job No. P-91-426-12, Various Survey Projects, Various Routes, Various Counties, Region 
One / District One   
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 23, 2012 at 9:00 A.M. at the Region 
One / District One Office in Schaumburg. 
 
Phase I engineering services are required for field surveys of various roadway projects 
throughout the district.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on as-needed basis. 
 
The Consultant's work includes, but is not limited to, route surveys, topographic surveys, cross 
sections, profiles, existing and proposed centerline alignments, drainage inverts, right of way 
monuments, plotting of said field information, mapping projects, and any other tasks deemed 
necessary by the District One Survey Unit. All survey information submitted must be acceptable 
for design purposes and be formatted per IDOT specifications. All data collected must comply 
with IDOT CADD standards and use standard IDOT survey point codes. 
 
The completion date for this contract is 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Land Surveyor). 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Land Surveyor). 
 

The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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10. Job No. D-91-434-12, Phase II Various Traffic Signal Projects, Various Routes, Various 
Counties, Region One/District One.   
 
This project requires 15% DBE participation.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 25, 2012 at 9:00 A.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for multiple stages of traffic signal design and 
operation but not limited to work associated with the complete preparation of plans, special 
provisions, estimates for traffic signal projects, catalog cut review, and developing special  
design and operation reports for locations throughout the district. Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis.  All 
work for this project may be in English or Metric units. 
 
The proposed projects consist of installation of new traffic signals, modifications and 
modernization of existing traffic signal systems, including temporary signal and system 
interconnect design.  Project work includes site inspections, field measurements, performing all 
design and operation functions and calculations, including time space diagrams where traffic 
signals will be interconnected.  Traffic signal design and operation projects shall conform to 
current issues of the following: State Standard Specifications, MUTCD for streets and highways, 
ITE guidelines and all applicable NEC, NEMA, AASHTO, FHWA and District One Standards 
and Guidelines.   
 
The department will furnish the Consultant with any available project reports; existing plans, 
existing and proposed traffic volume, accident data and topo-survey when available.   
 
The estimated construction cost for these projects may range from $50,000 to $1,000,000.  The 
completion date for this contract will be 36 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the duties of Traffic Signal Engineer, that individual who is 

directly involved in traffic signal design, modification, modernization and operation.  The 
Traffic Signal Engineer shall have working knowledge and extensive experience in traffic 
signal design and operation in IDOT Region One/District One (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer). 
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Statement of Interest must also include the Consultant’s relevant traffic signal projects 
completed by the firm including traffic signal projects with interconnect to railroad warning 
devices for IDOT Region One/District One within the past four years by members of the 
consultant’s current key personnel staff as listed above.  The Statements of Interest shall list all 
applicable projects. 
 
The prime firm must be prequalified in the Special Plans (Traffic Signals) category to be 
considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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11. Job No. P-92-075-12, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Two/District Two. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
  
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 17, 2012 at 10:00 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I and/or II engineering services are required for various projects throughout District Two. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
  
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analyses, geometric studies, and preparing Project Reports (Categorical Exclusion 
projects only).  This work may include data collection, development of alignment alternatives, 
cost estimates, traffic management analysis, accident analyses, type, size and location (TS&L) 
drawings, structure plans, and other related work and exhibits necessary to produce the Project 
Report. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of type, size and location (TS&L) drawings, 
structure plans, roadway plans, and any other related work to complete final plans, special 
provisions and estimates. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering work required may consist of only a portion of the total engineering 
on a certain project. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction cost for this project is $200,000 to $4,000,000.  It is anticipated that 
this contract will include approximately 3 to 15 different projects.  This completion date for this 
contract will be 24 months after authorization to proceed.  The agreement with the Consultant 
will have an option for renewal by the department for an additional 24 months.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 
• The person who will be in charge of surveys (must be an Illinois Licensed Professional 

Surveyor). Surveying prequalification category requirement may be completed by Sub 
and/or Prime. 

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway:  Typical) 
  Special Studies (Location Drainage) 
  Location/Design Studies (Rehabilitation) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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12. Job No. D-92-076-12, Various Phase II Engineering Services for Bridge Rehabilitation 
Projects, Various Counties, Region Two/District Two. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 18, 2012, at 10:00 A.M. at the 
Region Two, District Two Office in Dixon. 
 
Phase II engineering services are required for the preparation of various bridge rehabilitation 
contract plans, special provisions and estimates to be inserted into the departments set of final 
contract plans. 
 
This project may consist of removal and replacement of the existing wearing surface, minor 
substructure repairs, traffic control plans, and the repair and/or replacement of the following 
items expansion joint, bearings, substructure, approach pavement, and installation of scour 
countermeasures. 

 
The department will furnish the Consultant with any available as-built/existing plans; microfilm 
plans; aerial surveys; bridge condition reports, traffic data, soil boring data, and any other 
available information. 
 
The Consultant may also be required to perform NBIS and Element Level Inspections, provide 
the appropriate bridge inspection equipment to complete NBIS Inspections.  The Consultant 
may also be required to provide appropriate traffic control. 
 
The estimated construction cost for this project is $200,000 to $700,000.  The completion date 
for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will be in charge of surveys (must be an Illinois Licensed Professional 

Surveyor). Surveying prequalification category requirement may be completed by Sub 
and/or Prime. 
 

• Person who will perform the work in the area of NBIS and Element Level inspections 
must be an NBIS qualified Team Leader and an Illinois Licensed Professional Engineer 
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or Illinois Licensed Structural Engineer. In addition, the staff performing this work must 
be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Structures (Highway: Typical) 
Highways (Roads &Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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13. Job No. C-93-083-12, IL 71, from Orchard Road to US 34 in Oswego, Phase III Project, 
Kendall County, Region Two/District Three 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 20, 2012 at 1:00 P.M. at the Region 
Two, District Three Office in Ottawa.  

 
 Phase III engineering services are required to provide construction inspection for the 

reconstruction of IL 71 from Orchard Road to US 34 in Oswego.  Work includes but is not limited 
to construction inspection of storm sewer, curb and gutter, sidewalks, additional lanes and 
pavement reconstruction to provide two traffic lanes in each direction.   

  
The Consultant will perform on-site inspection, provide construction staking/layout when not 
provided for in the contract plans, verify construction staking/layout, provide on-site geotechnical 
and material inspection, prepare records, maintain documentation, and any other duties that 
would require the services of an engineer to complete this project in a timely basis and in 
accordance with State specifications. 
 
Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited.  At the negotiations meeting, the Consultant, and subconsultant(s) will disclose all 
current relationships with contractors. 
 
The Consultant's work includes but is not limited to providing staff, vehicles, and appropriate 
testing and survey equipment necessary to complete this project. The Consultant will furnish an 
assistant Resident Engineer and an adequate staff to perform the duties required to fulfill the 
engineering requirements in accordance with the department policies for this project. 
 
The department will furnish the Consultant with Plans and Specifications. 
 
The anticipated construction completion date is July 31, 2015.  The Consultant must complete 
and submit final measurements, calculations, and final contract record documents to the 
department no later than six (6) weeks after completion of this project. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The Assistant Resident Engineer (minimum 10 years experience as a Resident Engineer is 

desired).   A current IDOT Construction Documentation certification and experience and a 
workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement Concrete 
(PCC) and soils training are required. 

  
• The Inspectors. (1 to 4 individuals to perform on-site inspection, survey and QA inspection.)  

A current IDOT Construction Documentation certification and experience and a workable 
knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement Concrete (PCC) and 
soils training are required. 
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The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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14. Job No. C-94-083-12, Construction Inspection Contract 68620,  I-74 & I-155 interchange 
near Morton, Tazewell County Region Three/District Four 
 
This project contains Federal Funds. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0.  
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 24, 2012 at 10:30 A.M. at the 
District Office in Peoria. 
 
Phase III engineering services are required for the construction inspection of Contract 68620, 
consisting of the reconstruction of the I-74 & I-155 interchange near Morton.  The project 
extends along I-74 from the east edge of I-474 to Morton Avenue and from I-74 to Birchwood 
Avenue along I-155.  The project consists of the removal and replacement of all pavement as 
well as ramp realignment at the interchange and all other necessary work to complete the 
project.  
 
The project is anticipated to include the removal and replacement of the following structures: 
 
• S.N. 090-0012 (WB I-74 over I-155) 
• S.N. 090-0013 ( EB I-74 over  I-155) 
• S.N. 090-0016 ( Jefferson Street tunnels ) 
• S.N. 090-0017 (WB  I-74 over Jackson St. , U.S. 150 ) 
• S.N. 090-0018 (EB  I-74 over Jackson St. , U.S. 150 ) 
• As well as multiple Mechanically Stabilized Earth Retaining Walls 

 
Phase III engineering services are required for the inspection, supervision, materials testing 
(including, but not limited to, PCC, HMA and embankment testing), materials certification and all 
documentation for this project.  The Consultant staff will report to a District Resident 
Engineer/Technician on this project.  The Consultant will be required to perform on-site 
inspection, verification of contractor staking, maintain documentation, and any other duties that 
would be required by the Resident Engineer/Technician to complete these projects on a timely 
basis and in accordance with the State Specifications and Guidelines. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their sub-consultants, on the same project or on material coming from the 
same plant is prohibited.  At the negotiation meeting, the prime Consultant and sub-
consultants(s) will disclose all current relationships with contractors. 
 
The Consultant will also provide their own vehicles, cell phones, computers, tools of the trade 
and any other equipment deemed necessary to perform the work. Overnight lodging may be 
required. 
 
The completion date for the contract will be 60 months after authorization to proceed.  The 
construction project is scheduled for a November 9, 2012 letting and a fall 2015 completion 
date. 
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Key personnel listed on Exhibit A of the Statement of Interest for this project must include: 
 
• The Liaison Engineer (with current IDOT Construction Documentation certificate) 

 
• The Construction Inspector(s) (with current IDOT Construction Documentation certificate) 

 
The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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15. Job No. D96-066-12, Various Survey Projects, Various Routes, Various Counties, Region 
Four/District 6 
 
This project required 10% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on July 20, 2012 at 1:00 P.M. in 
the Region Four/District 6 Office in Springfield. 
 
Engineering services are required for miscellaneous surveys throughout District 6.  It is 
anticipated this contract will include approximately eight (8) such surveys during Fiscal Year 
2013.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as needed basis. 
 
The department will furnish the consultant with as-built construction plans, direction as to how 
the surveys will be completed, and any other available data. 
 
The Consultant’s work may include, but is not limited to, route surveys, bridge and hydraulic 
surveys, right-of-way staking, soil boring stake outs and land surveys.   
 
The completion date for this contract will be January 1, 2014. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of the project manager for all aspects of the work 

documents must be an Illinois licensed Land Surveyor. 
 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Land Surveyor with adequate experience). 
 
Firms must be prequalified in the Special Services (Surveying) category to be considered for 
this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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16. Job No. R-96-006-12, Various Survey Projects, Various Routes, Various Counties, Region 
Four/District 6 
 
This project required 10% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on July 20, 2012 at 10:00 A.M. in 
the Region Four/District 6 Office in Springfield. 
 
Engineering services are required for miscellaneous surveys throughout the 6.  It is anticipated 
this contract will include approximately eight (8) such surveys during Fiscal Year 2013.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as needed basis.  
 
The department will furnish the consultant with any available data. 
 
The Consultant’s work may include, but is not limited to, route and land surveys, plat 
preparations, and right-of-way plan preparation.  The department will direct as to how the 
surveys and plats will be completed. 
 
The completion date for this contract is January 1, 2014. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of the project manager for all aspects of the work 

documents must be an Illinois licensed Land Surveyor. 
 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Land Surveyor with adequate experience). 
 
Firms must be prequalified in the Special Services (Surveying) category to be considered for 
this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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17. Job No. D-30-011-12, Various Lighting Projects, Various Routes, Various Counties, 
Bureau of Design and Environment. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on August 15, 2012 at 10:00 A.M. in 
the Harry R. Hanley Building, Bureau of Design and Environment in Springfield. 
 
Phase II engineering services are required for various lighting projects throughout the State. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
The Phase II work may consist of engineering design for roadway lighting, electrical 
installations, dewatering pump station upgrades, and other electrical and lighting facilities.  Work 
may also include the review of plan, special provisions, and contract documents which relate to 
electrical, lighting, and pump station work as well as the analysis of field problems, site visits 
and nighttime inspections.  
 
The Consultant will be expected to perform work similar to the Electrical Unit Chief and Staff. 
Key staff from the Consultant may be expected to work at the Harry R. Hanley Building in the 
Bureau of Design and Environment several days a week.  
 
Lighting oversight and lighting design by the same Consultant or one of their subconsultants on 
the same project are prohibited. 
 
Joint Ventures will not be allowed on this project. 
 
The various proposed projects may consist of engineering design, electrical layout and the 
development of detail drawings and contract documents.   It is essential in the process of this 
work to accurately apply all electrical and lighting codes and complete all engineering 
calculations required for good engineering design. 
 
The department will furnish the Consultant with any plans and contract documents necessary to 
complete the work.  The Consultant is responsible to furnish their own design documents 
including all lighting and electrical design guides and all electronically available IDOT 
specifications and policy documents.  
 
The engineering services required may consist of only a portion of the total engineering work on 
a certain project.  
 
The completion date for this contract will be 18 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 18 months. 
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be a graduate 
Electrical Engineer or an Illinois Licensed Professional Engineer with adequate roadway 
lighting experience work and sufficient technical ability). In addition, the staff performing 
this work must be identified.  

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer with adequate lighting plan review 
experience). 

 
Firms must be prequalified in the Special Plans (Lighting: Complex) category to be 
considered for this project: 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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18. Job No. D-30-009-12, Grand Illinois Trail Moraine Hills McHenry/Lake  Segment, Phase II 
Project, Lake County, Region One, District One. 
 
This project contains Federal Funds.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all sub-consultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 18, 2012 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for preparation of plans, specifications, and cost 
estimates, designed by another firm for the construction of the Grand Illinois Trail, Moraine Hills 
McHenry/Lake Segment commencing at the entrance to Moraine Hills State park on the east 
side of River Road in McHenry County and extends approximately 1.7 miles in a general 
easterly and southerly direction to the terminus at the eastern boundary line of the Griswold 
Lake Hills Subdivision. The project is located in Sections 7 and 8 of Township 44 North 9 East 
(Nunda), McHenry County, Illinois. The project will be constructed on lands owned by the Illinois 
Department of Natural Resources (IDNR), parcels to be acquired by IDNR and permanent 
easements.  The proposed work includes construction of a ten-foot (10’) wide trail with two-foot 
(2’) wide earthen shoulders on either side approximately 1.7 miles in length. The pavement 
cross section will consist of a three-inch (3”) compacted thickness hot-mix asphalt surface 
course and an eight-inch (8”) compacted thickness aggregate base course on top of a 
geotechnical fabric.  
 
The proposed alignment creates two crossings with existing roadways. The crossing at Lily 
Lake Road will be an underpass proposed as a fourteen-foot (14’) wide by ten-foot (10’) high 
clear opening pre-cast concrete box culvert underpass and will require construction of a cast –
in-place retaining wall on both sides of the underpass. The second crossing will be at-grade with 
pavement markings. 
 
A segmented block wall may be necessary along a portion of the trail. 
 
The department will furnish the Consultant with available electronic plans, Project Report, TS&L 
plans, Structure plans, geotechnical borings where available, Location Drainage Studies, and 
other available items.  
 
The estimated construction cost for this project is $2,200,000. The Consultant’s work includes 
preparation of contract plans, specifications, and estimates, including maintenance of traffic 
plans and all other works required to complete the project. The completion date for this contract 
will be 6 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified.  

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of proposed drainage plans (must be an Illinois Licensed Professional 
Engineer). 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer) work with adequate plan review 
experience. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The Statement of Interest must also include the Consultant’s relevant projects completed by the 
firm. 
 
The prime firm must be prequalified in the following categories to be considered for this project:  
 

Structures (Highway: Typical) 
 Highways (Roads & Streets) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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19. Job No. C-30-051-12, Various Routes, Various Counties, Structural Steel Shop 
Fabrication Inspection, Statewide. 
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and subconsultants the prime Consultant expects to 
employ are scheduled to attend a negotiation meeting on July 18, 2012 at 2:00 P.M. in the 
Harry R. Hanley Building, Bureau of Bridges and Structures in Springfield.  
 
Attachment A, showing Inspection Requirements, is enclosed for your consideration.  If  
interested in providing these services for the department, please provide the following 
information:  1) your firm’s previous experience with this type of work and Illinois Department of 
Transportation (IDOT) specifications; 2) names of key personnel along with one page resumes 
indicating technical and managerial qualifications; 3) availability of inspection personnel and 
your firm’s anticipated workload during the next two years; 4) branch office locations; 5) your 
firm’s calculated burden and overhead rate. 
 
Since, the location and duration of projects to be covered by this contract are uncertain, we are 
providing the following estimated annual requirements: 
 

Inspector Qualifications Straight Time   Overtime 
 (Hours)   (Hours) 
CWI and UT Level II (Shop) 50 10 
CWI (Shop) 2000 100 
Non CWI (Shop) 350 50 
UT Level II (Field)  20 0 
Inspection Manager (Site Meeting) 10 0 

 
Services will also entail an estimated: 240 days of per diem and significant travel. 
 
Each inspector is expected to be a member of the agency’s inspection staff.  The use of 
temporary personnel hired from the local area for inspection shall be prohibited unless approved 
by the department on a case-by-case basis. 
 
The contract will be monitored and administered by the IDOT Bureau of Bridges and Structures. 
The completion date for this contract will be 12 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 12 months. 
 
Statements of Interest, including resumes of the key people, may be e-mailed to the 
SOIPTB@dot.il.gov or send two hard copies to the following: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
Attn: Ms. Carrie Kowalski 
Consultant Unit, Room 330 
2300 South Dirksen Parkway 
Springfield, Illinois, 62764. 
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ATTACHMENT A 
 
INSPECTION REQUIRMENTS 
 
SECTION I - INSPECTORS 
 
Quality Assurance (QA) Inspectors shall be fully-trained employees of the CONSULTANT, 
experienced in the inspection of materials, workmanship and procedures involved in the work.  
The use of personnel temporarily hired for inspection shall be prohibited unless approved by the 
DEPARTMENT on a case-by-case basis. QA Inspectors may not be in any position of self-
interest, direct or indirect, with the producers or processors of the work involved.  The name and 
address of each inspector expected to be employed in this work shall be filed by the 
CONSULTANT with the DEPARTMENT, together with a brief summary of qualifications.  When 
more than one inspector is assigned to a project, the CONSULTANT shall designate one as the 
lead inspector, who will assume the responsibility of coordinating the inspection effort and filing 
all reports in addition to inspection duties.  The CONSULTANT shall not change inspectors on 
the project without prior notification to the DEPARTMENT.  The DEPARTMENT shall have the 
right to order the removal of any inspector from the DEPARTMENT’S work for failure to perform 
to the satisfaction of the DEPARTMENT. 
 
1. The inspectors shall personally make inspections and reports as required by the 

DEPARTMENT for quality assurance (QA) of fabrication on assigned projects.  They shall 
perform special tests, examinations and re-inspections when required by the 
DEPARTMENT. 

 
2. Each inspector shall be familiar with the approved shop drawings and DEPARTMENT 

standard specifications pertaining to the fabrication inspected, as well as applicable codes 
and specifications of the American Welding Society (AWS) and American Society for 
Nondestructive Testing (ASNT). 

 
3. No variations from the approved shop drawings or the Contract documents shall be 

permitted by the inspector, except upon specific instructions by the DEPARTMENT. 
 
5. Each inspector assigned to a project shall be a Certified Welding Inspector (CWI), unless 

otherwise approved or specified by the Department, and well versed in applicable 
fabrication, non-destructive testing (including MT and RT interpretation), cleaning and/or 
shop painting techniques.  Non-certified inspectors shall have at least one year of prior, 
supervised experience with the agency. 

 
6. Inspectors shall be assigned and monitored by an Inspection Manager who is qualified to 

perform all tasks assigned to supervised inspectors.  If the Engineer requests the Inspection 
Manger personally attend a prefabrication conference or on-site meeting, or perform 
sophisticated inspection services, the Inspection Manager will be billed at the overtime rate 
for a CWI & UT II (Shop) plus per diem and/or mileage, based on location and duration. 

 
7. For ongoing projects, shop inspectors will be reimbursed for per diem or daily mileage and 

travel time from/to their home address, whichever is less.  This allows per diem and mileage 
to be charged only for travel days at the beginning and end of a particular project, for 
intermittent inspection, or for prolonged periods of inactivity at a shop.  Per diem will be paid 
through weekends and shop holidays if it is less than estimated charges for the inspector to 
travel home and return to the shop. 
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8. Field (construction site) QA Inspectors will be reimbursed for per diem, and daily 

mileage/travel time for up to 40 miles or travel time to/from their home to the field site work, 
whichever is less. 

 
SECTION II - CONDUCT OF INSPECTORS 
 

QA Inspectors shall perform their duties under the contract in a courteous manner.  They 
shall maintain fair and professional relations with personnel of the shops inspected and 
direct formal communication to the shop’s Quality Control staff or management, as 
appropriate.  QA Inspectors will not perform Quality Control duties for the shop or direct 
production personnel, except to note hazardous conditions that might result in injury or 
damage. 
 

SECTION III - SHOP INSPECTION 
 

QA Inspections typically cover steel or aluminum fabrication, but other materials may 
occasionally be involved. 
 
Any shop error or material deficiency observed which, in the opinion of the inspector, may 
be cause for rejection shall be reported to the Contractor’s QC or production management 
and the DEPARTMENT.  Inspectors shall verify that repairs are made or report inadequate 
corrections to the DEPARTMENT.  Inspections in the shop shall verify: the condition of 
materials, workmanship, dimensional accuracy, quality of welding, the proper application of 
heat, accuracy of punching, reaming and assembly, proper torque of bolts, fit of machine 
finished joints, conformance of cleaning and painting to the contract specifications, etc.  QA 
Inspectors shall identify significant or recurring defects and document the adequacy of the 
Contractor’s corrective actions and Quality Control Plan. 
 

The following list is not all-inclusive, but shows typical inspector activities to verify 
compliance with contract requirements. 

 
1. General surface inspection as material is processed and exposed to view, noting 

imperfections.  View cut edge of plates for indications of internal defects. 
 

2. Observe thermal cutting and computer numerically controlled (CNC) equipment to 
determine if it appears to be performing properly. 

 
3. Check the mill identification, sizes of sections and thickness of plates, verifying that 

approved materials are used, with special attention to the use and location of Fracture 
Critical Material. 

 
4. Determine that dies and punches are in acceptable condition, of correct size, and used 

within the limits set by the contract, the manufacturer or industry practice as appropriate. 
 

5. Check that reamed holes are cylindrical, that burrs are removed and no drilling debris 
remains between shop contact surfaces. 
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6. Periodically monitor the installation and tightening of high strength bolts to insure that the 
selected tightening procedure is properly used.  Each day that bolts are to be installed in 
slip critical connections, rotational capacity tests shall be performed and inspection 
wrenches shall be calibrated in a device indicating bolt tension prior to testing. 

 
7. Steel templates for reaming or drilling shall have hardened bushings positioned based 

on the inscribed centerlines used to locate each template, and they shall be properly 
secured. 

 
8. Bolted splice plates shall be properly fitted and secured prior to reaming or drilling.  Parts 

assembled for drilling or reaming holes to full size shall be aligned and secured after 
verifying proper hole spacing and edge distances. 

 
9. Techniques used in assembling beams, girders, trusses, rigid frames or arches shall not 

damage members, and the desired geometry (camber, horizontal curvature, etc.) shall 
be verified before reaming, unless otherwise approved by the Engineer. 

 
10. Field bolted splices and other reamed assembled (RA) or drilled assembled (DA) 

elements shall be plainly match-marked, and the match-marking diagrams shall be 
checked.  Erection (piece and match) marks shall be made with low or mini-stress dies 
in areas of members and splice plates specified on the shop drawings. 

 
11. Check pins, bushings and pin holes for size, location and surface finish.  Obtain 

certification of pin and bushing material and any required heat treatment process. 
 

12. All finished members shall be free of general or localized twists, bends, kinks or other 
distortions exceeding contract tolerances. 

 
13. All loose pieces are to be bolted or otherwise secured for shipment, and small parts 

properly cushioned and boxed or otherwise secured against loss and damage in transit. 
 

14. Check for “lefts” or “rights” and number of parts. 
 

15. Surfaces to be shop coated shall be properly cleaned and surface profile verified prior to 
application.  Priming must be done within 24 hours of cleaning and prior to any surface 
rusting. 

 
16. ILDOT-approved batches of paint are to be applied in accord with the contract and 

manufacturer’s product data sheet.  Verify paint batch approval by the DEPARTMENT.  
Monitor mixing of components, humidity, metal and air temperature and application 
patterns. 

 
17. All thermal cutting shall be mechanically guided.  No hand-held thermal cutting of final 

edges shall be allowed without the approval of the DEPARTMENT, and re-entrant cuts 
must be finished in accord with contract requirements. 

 
18. Verify QC measurements for center to center of bearings, camber and sweep.  Make 

random checks of stiffener and lateral bracing locations as well as their hole layouts.  If 
errors are found, require more complete dimension checks by QC to define extent of the 
problem. 
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19. Check workmanship (dimensionality, straightness, finish, etc.) in accordance with 
requirements of applicable specifications. 

 
20. Check that splice plates and fills are properly positioned before drilling or reaming.  No 

metal fragments or foreign material other than paint shall remain between shop bolted 
components. 

 
 

21. Mill test reports should be obtained from the contractor’s QC or the DEPARTMENT and 
correlated with the primary member material used in the structure.  A material 
assignment sheet may be obtained from QC or developed by the QA Inspector.  Mill 
reports or independent lab tests must verify satisfactory toughness testing for “CVN”, 
“NTR” or Fracture Critical material.  The material grade (e.g.: Gr. 36, 50, 50W) must 
comply with the shop drawings.  All steel material shall be certified on the mill report to 
be domestically produced (“Melted and Manufactured in the USA” or similar). 

 
22. Report significant fabrication deficiencies (e.g.: requiring substantial removal and 

replacement of welds or paint, mislocated holes, misaligned members) on the daily log, 
including their cause and correction.  Proposals to correct errors potentially affecting the 
adequacy of the member shall be submitted by the QC to the DEPARTMENT prior to 
repairs.  Attachment and removal of temporary fabrication or handling must employ 
DEPARTMENT approved methods.  

 
23. Any erection devices shown on the approved shop drawings warrant the same 

inspection required for permanent material, but mill test reports and evidence of 
domestic origin are not required for temporary items not purchased by the 
DEPARTMENT. 

 
SECTION IV - WELDING 
 
Prior to Welding: 
 
1. The QA Inspector shall verify the current qualifications of each welder for process(es) 

and position(s) used on the project.  Welder qualification shall be performed in accord 
with the applicable AWS code (D1.1, D1.2 or D1.5), and the QA Inspector may witness 
alignment of the test plates, the welding preparation of the coupons, and/or tests 
performed in the fabricator’s shop.  (In the absence of test facilities in the shop, the 
fabricator shall forward the properly identified coupons to a testing laboratory acceptable 
to the Department).  Also, discuss with quality control the traceability of each welder’s 
work, noting that no permanent indications (die stamps, welded figures) shall be allowed 
on finished work. 

 
2. Ensure weld procedures are ILDOT approved and understood by the welders, welding 

foremen and quality control. 
 
3. Prior to fitting welded joints, examine the condition of the material, especially for defects 

or contamination in the joint area. 
 
4. Check fit-up of joints that are to be welded, including root face, angle of bevel, the 

alignment of the parts, and the uniformity of root opening. 
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5. When applicable, ensure run-on/run-off tabs are of adequate length, shape and size to 
allow full weld throat the entire length of the joint. 

 
6. Check surfaces to be welded for cleanliness, with mill scale and rust removed to the 

extent required, and absence of moisture, lubricants or other foreign material detrimental 
to welding. 

 
7. Visually inspect tack welds for integrity and defects.  They are to be as small as 

practical.  No temporary welds are allowed on any flange or web solely for positioning or 
restraint.  Tack welds on flanges and webs must be incorporated in the final weld. 

 
8. Review weld joints shown on the shop drawings for potential conditions which may 

require weld sequencing or heating parameters not specified on the approved weld 
procedure, and notify QC and the DEPARTMENT of such situations. 

 
9. Review shop report forms utilized for nondestructive testing and discuss any concerns 

with Quality Control.  
 
10. Discuss the condition and calibration of welding equipment with Quality Control.  Verify 

gauges (amperage, temperature, wire feed speed, voltage, etc.) are periodically checked 
for accuracy and adjusted or replaced if necessary, and that calibration equipment is 
periodically certified and properly utilized. 

 
 
During Welding: 
 
1. Ensure the correct weld consumables are utilized, are in satisfactory condition and are 

stored properly to prevent damage.  Bridge welding requires low-hydrogen processes, 
so consumables must be reconditioned or replaced after exposure, as provided by the 
specifications. 

 
2. Periodically observe the technique and performance of welders to ensure procedures 

and techniques conform to the contract.  For fracture critical joints, plan for sequential 
inspection of multiple-pass welds.  Arrange with the QC for the foreman to notify the QA 
Inspector when such work will be performed. 

 
3. Ensure welding is done in accordance with the approved procedures, periodically 

verifying that the current, amperage, voltage, travel speed, preheat and interpass 
temperatures are within tolerances.   

 
4. Ensure welds start in the area where weld is to be deposited.  Tack welds shall be 

located and sized (after grinding) to be completely incorporated in the production weld 
unless they are made using an approved weld procedure.  Cracked tack welds shall be 
removed before welding over their location. 

 
5. On subsequent passes for flange and web butt joints, observe if split layer technique is 

properly used where required. 
 
6. Verify that the root and intermediate passes are cleaned and deficiencies corrected 

before succeeding weld passes.  Wire brushing, grinding or chipping may be used to 
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remove slag between weld passes, but no unspecified peening or distorting (“caulking”) 
of weld metal shall be permitted without the specific approval of the DEPARTMENT.   

 
7. After butt welds have cooled, the parts joined are not in alignment corrections shall be 

made prior to assembly of member.  Minor misalignment may be corrected by the 
controlled application of heat and/or pressure.  If misalignment is significant, corrective 
work shall be done using QC-proposed methods approved by the Engineer. 

 
8. If welds are to be ground smooth and flush, final finishing should be parallel to the 

direction of the main stress in a member.  All welds shall terminate in a satisfactory 
manner. 

 
After Welding: 
 
1. Welds shall be cleaned of slag and examined by QC.  When blast cleaning is required, a 

general examination of welds and material shall also be done after blasting and before 
painting. 

 
2. Any weld geometry exceeding welding code limits shall be corrected to meet tolerances.  

Ends of repair welds shall transition smoothly into existing welds. 
 
3. Excess metal at butt welds shall be removed by grinding.  Plate thickness or width 

transitions shall be sloped as shown on the shop drawings with smooth transitions at the 
thinner/narrower plate.  Over-grinding at this location must be corrected using Engineer-
approved methods before NDT. 

 
4. All runoff tabs shall be removed without damaging permanent material.  Thermal-cutting 

may be used, provided the final preparation is done by grinding. 
 
SECTION V - RADIOGRAPHY AND RADIOGRAPHIC INSPECTION 
 
1. All radiographic inspection required by the Contract shall be performed by the Contractor 

for the DEPARTMENT. 
 
2. The QA Inspector shall verify that radiographs are numbered in accordance with the 

requirements of the Radiograph Sheet and that all radiograph film numbers are recorded 
on the sheet corresponding to joint locations in the structure. 

 
3. The QA Inspector shall review all radiograph reports and duly sign them when in 

agreement with the report.  If the QA Inspector and the Contractor cannot agree with 
respect to the report, the Engineer will review any film in question, and provide a 
determination of acceptability.  Once the report is signed, the QA Inspector shall keep 
the original set of reports and film until fabrication is complete and then submit all reports 
and radiographs to the DEPARTMENT for filing.  On large structures, submittals may be 
on interim basis as required by the DEPARTMENT. 

 
 
SECTION VI - MAGNETIC PARTICLE INSPECTION 
 
1. The QA Inspector shall ensure magnetic particle inspection (MT) is done in accordance 

with ASTM E 709 and the Contract. 
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2. The Contractor performs the MT required by the contract for the DEPARTMENT and 
submits a report to the QA Inspector of all findings.  The QA Inspector shall periodically 
witness the testing and, if satisfied as to the technique and results, shall sign the reports, 
retaining originals and giving one copy to the fabricator.  The QA Inspector shall forward 
a complete set of the original reports to the DEPARTMENT at the end of the project. 

 
 
SECTION VII - ULTRASONIC INSPECTION 
 

1   Ultrasonic testing (UT) required by the Contract shall be performed by the Contractor.  
The Contractor is to submit a report to the QA Inspector of all findings.  The QA 
Inspector shall be familiar with proper UT application, and periodically witness testing, 
including set-up and recalibration.  If satisfied with the technique and the test results, 
the QA Inspector shall sign the UT reports.  If the Engineer requires QA verification 
testing of the Contractor’s findings or to examine areas not requiring UT in the 
Contract, the QA Inspector must be qualified as a Level II in UT by testing, training 
and experience in accord with the current edition of the American Society for 
Nondestructive Testing Recommended Practice No. SNT-TC-1A. 

 
1. UT may also be required at field locations utilizing the Consultant’s equipment when 

requested by the DEPARTMENT.  (The Department shall provide access, traffic 
control and assistance as required). 

 
2. For UT performed by the Contractor, the QA Inspector shall include the original 

reports in the project file and return one signed copy to the fabricator.  For UT 
performed by the QA Inspector, a copy shall not be provided to the Contractor unless 
directed by the Engineer.  The QA Inspector shall forward the original UT reports to 
the DEPARTMENT at the end of the project. 

 
SECTION VIII - SHOP CLEANING AND PAINTING 
 
1. QA Inspectors shall carefully review the ILDOT Standard Specifications and Contract 

Special Provisions covering the shop cleaning and painting of structural steel and verify 
that requirements are met.  In case of disagreements on interpretation or acceptance 
between the QA and QC Inspectors, the Engineer will provide guidance. 

 
2. Structural steel should not be shop cleaned or painted until its fabrication has been 

accepted by QC: this in not mandatory but represents good practice, and the QA 
Inspector shall mandate recleaning and/or repainting if deficient areas are coated.  Blast 
cleaned surfaces shall have proper profile and cleanliness.  Thermal cut edges shall be 
ground before blasting if necessary to achieve the required profile.  Primer must be 
applied within 24 hours and before any rust is visible. 

 
3. The shop coat(s) shall be inspected for proper mixing, application, dry film thickness of 

individual or multiple coats, proper curling of preceding coats, and uniform coverage.  
Unless otherwise provided for small batches, the inspector shall have an approved test 
report identification issued by the Department for the batch of paint used.  If not, the 
fabricator Contractor must submit samples taken from the batch (with the QA Inspector 
witnessing) to the DEPARTMENT’S Bureau of Materials and Physical Research for 
testing prior to painting.  Paint must be applied when the temperature and humidity are 
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within acceptable limits and during the manufacturer’s prescribed pot life.  Paint may 
only be thinned in accord with the manufacturer’s guidelines. 

 
4. Special attention shall be given to shop installed bolts.  Cleaning, profile, subsequent 

primer coverage and adhesion shall be carefully monitored.  For mechanically 
galvanized bolts installed before blasting, some galvanizing may remain after cleaning, 
as long as primer adhesion is not impaired.  For black ASTM A490 bolts in painted 
areas, if blasting does not produce adequate profile due to the hard surface, exposed 
bolt surfaces must be cleaned and spot primed with a suitably adherent coating before 
priming the adjacent steel. 

 
5. After shop painting, care shall be taken in the handling, storage and shipping of material 

to avoid damage or contamination (oil, etc.) of the surface.  All damage noted shall be 
repaired in accord with Contract requirements and the paint manufacturers’ guidelines 
prior to shipment. 

 
6. Verify gauges (dry film thickness, profile, temperature, humidity, etc.) are routinely 

calibrated and that calibration equipment is recertified as necessary. 
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20.  Job No. D-30-010-12, Statewide Structural Engineering Services, Bureau of Bridges and 
Structures. 
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a negotiation meeting on July 17, 2012 at 10:00 A.M. at the 
Harry R. Hanley Building, Central Bureau of Bridges and Structures in Springfield. 
 
Various structural engineering, geotechnical/foundation, and hydraulic services are required by 
the Bureau of Bridges and Structures. Projects are anticipated to include NBIS and Element 
Level Inspections, Damage Inspections, plan preparation for the repair, rehabilitation, or 
replacement of structures, Load capacity rating of existing and/or new structures, drafting 
services and possible field investigations.  The Consultant may be required to provide the 
appropriate bridge inspection equipment to complete NBIS and Damage Inspections and field 
investigations.  The Consultants may also be required to provide the appropriate traffic control.  
Work Orders under a blanket agreement will be negotiated and authorized by the department on 
an as needed basis.  All work for this project may be in either English or metric units. 
 
The department will furnish the available documents and resources to the Consultant.  Projects 
to be handled by the selected Consultant vary greatly in size and complexity as well as timing. 
The selected Consultant must have the capacity to absorb this work without adversely affecting 
other commitments while still completing these projects in the prescribed time period. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 24 months 
 
Key personnel listed on Exhibit A for this project must include: 
 
• Person who will assume the duties of Project Manager for aspects of the work: (must be 

an Illinois Licensed Professional Engineer). 
 
• Person who will perform the duties of the Project Engineer, defined as the individual-in-

charge who is directly involved in the development of the contract documents: (must be an 
Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). 

 
• Person who will perform the work in the area of structural plan preparation and will seal 

the plans as required (must be an Illinois Licensed Structural Engineer).  In addition, the 
staff performing this work must be identified. 

 
• Person(s) who will perform the work in the area of Structure Geotechnical Reports and/or 

geotechnical/foundations/wall design recommendations (must be an Illinois Licensed 
Professional or Structural Engineer) shall be identified.  The Geotechnical Services (SGR) 
prequalification category may be completed by the Prime and/or Sub. 

 
 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Structural Engineer with adequate plan review experience). 
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• Person(s) who will perform/supervise the work in the area of Hydraulic Reports and 
preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional 
Engineer).  Hydraulic Reports: Typical prequalification category requirement may be 
completed by the Prime and/or Sub. 

 
• Person who will perform the work in the area of NBIS and Element Level inspections and 

training must be an NBIS qualified Team Leader and an Illinois Licensed Professional 
Engineer or Illinois Licensed Structural Engineer.  In addition, the staff performing this 
work must be identified. 

 
The prime firm must be prequalified in the Structures (Highway: Typical) category to be 
considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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21. Job No.C-30-052-12 Program Manager Various Passenger Projects Statewide, Various 
Counties, Central Bureau of High Speed & Passenger Rail. 
 
This project contains Federal Funds.   
 
This project requires 30% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultants who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 27, 2012 at 11:00 A.M. at the 
Harry R. Hanley Building, Bureau of HS&PR in Springfield. 
 
Phase I, II, and/or III services are required for various Passenger related new service and 
capital improvement projects, including but not limited to, the Chicago to Dubuque Corridor. The 
Consultant Program manager (PM) will manage various projects, which are under contract with 
other Consultant engineering firms.  Work orders under the blanket agreement will be 
negotiated and authorized on an as-needed basis. 
 
Joint Ventures will not be allowed on this project. 
 
The PM will be expected to perform work similar to an IDOT Section Chief & staff. This work 
may include but is not limited to engineering, technical, management, land acquisition surveys, 
environmental, and administrative services to assist in bringing to completion as expeditiously 
as possible the program intent. 
 
The Consultant and/or their subconsultants on the project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm 
and/or their subconsultant may not manage another firm if the relationship was reversed during 
another phase of work. 
 
The work anticipated under this program may include, but not be limited to: 
 

•  Manage Consultant projects assigned, including reviews and contract administration 
 
•  Manage and track project-level cost, schedule and budget requirements, and coordination 

with IDOT program-level and assigned project-level controls personnel 
 

•  Validate, and monitor project scope 
 
•  Identify and implement all necessary coordination and communication within and outside 

the department, to IDOT and other stakeholders as required 
 
•  Hold regular progress meetings and briefings for IDOT where details of project and 

progress are presented 
 
•  Facilitate and expedite the resolution of technical/service issues, drawing upon necessary 

resources and experts in applicable disciplines 
 
•  Facilitate the resolution of contractual issues, drawing upon necessary resources within 

IDOT 
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• Public involvement as necessary for NEPA and new passenger services 
 
• All other work as required to manage program. 

 
The department will make available all applicable IDOT/FRA/Railroad procedures, standards 
and specifications, and any other available documents. 
 
The completion date for this contract will be 36 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 36 months. 
 
Key personnel listed on Exhibits A and B for this project must include: 
 
• The person who will assume the duties of Program Manager for all aspects of the work 

documents.(include applicable railway experience) 
  

• The person who will assume the duties of Program Engineer, that individual-in-charge 
must be an Illinois Licensed Professional Engineer (include applicable railway experience). 

 
• The Environmental Lead, who will be responsible for the oversight of the environmental 

work effort and the persons responsible for all environmental disciplines including air 
quality, water quality, traffic noise, community impacts, and ecology. Environmental 
staffing on Exhibit B must match the staffing presented in the firm's most recently 
approved Statement of Experience and Financial Condition. 

 
• The person who will assume the duties of budget/schedule reporting and oversight for the 

program with full status reporting qualifications/capabilities. 
 
• The person who will assume the duties of service operations/equipment oversight, that 

individual-in-charge, include all applicable railway experience 
 
• The person(s) who will perform the QC/QA review work of all milestone submittals & 

include all applicable railway experience 
 

Statements of Interest must provide the approach the firm would take on this project, managing 
experience, etc as well as an outline of proposed procedures to be used in meeting project 
objectives. Additionally, the Consultant must be experienced in MicroStation, ArcGIS, and 
Primavera software systems.  Consultants are also required to furnish a list of related railroad 
experience completed in the last five years. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Location and Design Studies (New Construction/Major Reconstruction) 
Special Transportation Studies (Railway Engineering) 
Environmental Reports (Environmental Assessment) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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ILLINOIS DEPARTMENT OF NATURAL RESOURCES 
OFFICE OF MINES & MINERALS 

Springfield 
One Natural Resources Way 
Springfield, IL 62702-1271 

 
REQUEST FOR PROFESSIONAL SERVICES 

May 3, 2012 
 
This is the official notice that professional services are required by the Illinois Department of 
Natural Resources, Office of Mines and Minerals, Abandoned Mined Lands Reclamation 
Division (DNR).  Selection for this project is anticipated to be the week of July 9, 2012.  
 
This is not an invitation for bids. Firms properly prequalified for either of the projects listed 
herein may indicate their desire to be considered for selection by submitting the requested 
information to the DNR address listed within the project description. 
 
Firms must be prequalified in all of the advertised areas listed in the project description. This is 
required even if a firm plans to subcontract part of the project. 
 
SPECIAL NOTICE: Because of federal funding, contracts between consultant firms and the 
DNR are not covered by the Response Action Contractor Indemnification Act (415 ILCS 100/1 
et seq.), which provides for the defense, indemnification and liability limits in relation to claims 
arising out of work performed under the contract. The DNR does not enter into agreements to 
indemnify or hold harmless consultants in connection with claims arising in connection with work 
performed under any contract. Insurance requirements and legal obligations are addressed in 
Section 2 of the Standard Agreement Provisions for Consultant Services. The successful 
Consultant will be presumed to have fully considered any perceived risks in relation to 
professional liability, in submission of the Consultant's Proposal. 
 
Furthermore, the DNR hereby notifies all proposers that it will affirmatively insure that in any 
contract entered into pursuant to the advertisement, prequalified minority business enterprises 
will be afforded full opportunity to submit statements in response to this invitation and will not be 
discriminated against on the grounds of race, color, sex, or national origin in consideration for 
an award. 
 
Selection of professional consultants by DNR is not based on competitive bidding but on the 
firm’s professional qualifications, experience, and the expertise of key personnel to be assigned 
to the project with consideration also given to: 
 

1)  Ability to complete the work in the time required and the firm’s existing workload. 
2)  The proximity to the project site of key personnel assigned to the project. 
3) Extent of work which must be subcontracted by the firm and their proposed method of 

accomplishing the project objectives. 
4)  Financial evaluation of the firm and its accounting methods. 
5)  Performance rating for past work done for DNR, if applicable 

 
Firms should ensure their Statement of Interest specifically lists and discusses experience with 
dams regulated under 17 Illinois Administrative Code Chapter 1, Subchapter h, Part 3702, 
Construction and Maintenance of Dams. 
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All members of the DNR Consultant Selection Committee will be unavailable to discuss 
specifics listed herein until selection of the specific firm has been announced. 
 
DNR’s procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants. 
 
Please do not send letters expressing your interest in various projects and/or correspondence 
concerning your firm to members of the DNR Consultant Selection Committee. 
 
If you have any questions concerning the projects, please contact Mr. Greg Pinto, Office of 
Mines & Minerals in the Department of Natural Resources at 217/785-0398. 
 
Procedural questions regarding Statements of Interest may be directed to Ms. Carrie Kowalski 
in the Bureau of Design and Environment’s Consultant Unit at 217/782-6916. 
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22. DNR-1 Farmington Embankments; Reclamation Design, Engineering, and Inspection, 

Department of Natural Resources,  AML-GKnP-1146, Knox County, Department of Natural 
Resources.   
 
This project contains federal funds. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant selected for the project and all subconsultants the prime Consultant will be 
using are scheduled to attend a negotiation meeting on July 17, 2012 at 10:00 A.M. at the 
Department of Natural Resources headquarters, One Natural Resources Way in Springfield.       
 
Professional services are required to facilitate reclamation at the Farmington Embankments 
abandoned mine site in Knox County.  Two embankments constructed at this site decades ago 
as part of an abandoned mining operation are eroding due to failed discharge structures.  A 
public road passing over both of these structures has been closed due to public safety 
concerns.  Neither of these embankments was ever permitted with DNR’s Office of Water 
Resources (OWR).  
 
The department’s preferred reclamation concept is to rebuild both of the embankments and 
construct new discharge structures and allow the road authority the option of re-opening the 
public road.  This reclamation plan will require permitting of at least one of the embankments as 
a dam with OWR as required by the “Rules for Construction and Maintenance of Dams” and 
Title 17 Illinois Administrative Code, Chapter 1, Subchapter h, Part 3702, Construction and 
Maintenance of Dams.  It is the department’s preferred option that the smaller of the two 
embankments is rebuilt as a structure that does not require permitting and this option shall be 
evaluated.   
   
The department will furnish the Consultant with historical information regarding the site and with 
topography of the site as an AutoCAD file.  
 
Services are expected to include: 
 

• Site investigation to provide all necessary data and information required to conform to all 
requirements of OWR for dam permitting and to facilitate development of designs. 
Includes field verification of structure locations and elevations, subsurface 
exploration/soil borings, soil and water sample collection, and soil testing.  

 
• Prepare designs to implement the proposed reclamation concept and submit 

application(s) and obtain permit(s) for dam modification/reconstruction through DNR’s 
Office of Water Resources.  Includes performing all necessary hydrologic/hydraulic 
analysis and geotechnical analysis.  

 
• Develop project specifications and construction plans (in AutoCAD) for bidding through 

IDOT’s Transportation Bulletin.  
 

• Perform technical construction inspection, grade checking, materials tests and 
inspections, document construction activities with inspection reports, generate payment 
requests and collect associated backup materials, and prepare record drawings.   
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Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
is prohibited. At the negotiation meeting, the Consultant and subconsultant(s) will disclose all 
current relationships with contractors. 
 
The completion date for this contract will be 42 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform/supervise work in the area of hydraulic analysis, drainage 

calculations and preparation of hydraulic reports (must be an Illinois Licensed 
Professional Engineer).  

 
• The person who will perform/supervise the work in the area of geotechnical 

investigations, analysis, recommendations, design, and preparation of geotechnical 
reports (must be an Illinois Licensed Professional Engineer). The Geotechnical Services 
(SGR & SE) prequalification categories may be completed by the Prime and/or Sub 
Consultant. 

 
• The person or subconsultant who will perform soil borings. 

 
• The Materials Laboratory. 

 
• The person who will serve as the Construction Engineer who will provide technical 

assistance if needed during construction.   
 

• The Construction Inspector / Document Technician (The person actively performing the 
documentation on the project must possess a current IDOT Construction Documentation 
certificate. Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

 
• The Survey Chief. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Hydraulic Reports: Waterway Complex  
Special Services: Construction Inspection 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address 
SOIPTB@dot.il.gov. 
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